Addendum #1 IFB 21-74

Department of Purchasing

JOSEPH A. CURTATONE
MAYOR

To: Holland Broadway Water Main Upgrades

From: Andrea Caruth, Assistant Director of Purchasing
Date: April 29, 2021

Re: Responses to request for information

Addendum No. 1 to IFB 21-74

This addendum documents responses to all requests for information (RFIs) submitted by
prospective applicants to this IFB.

**This addendum changes specifications. Failure to acknowledge this addendum will result in bid
disqualification.**
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Addendum #1 IFB 21-74

Question

Answer

There appears to be no differentiation
between domestic and fire services with
respect to payment. All services will be
paid under Item #2660.1 "Water Service
Replacement.” Is this correct?

The differentiation between domestic and fire
services for payment in the contract are pipe
diameter and material. Domestic services are
defined in Specification Section 02660 as pipe with
a diameter of 2” or less. Domestic services
requiring replacement are to be installed with Type
K copper tubing. The Fire Service detail on Sheet
CG-2 of the Drawings indicates that services greater
than 2” diameter shall be replaced with ductile iron
pipe and shall match existing diameter. Therefore,
all fire services requiring replacement shall be paid
under the respective diameter of ductile iron water
main (Items 2615.1 through 2615.4).

The specification references a pressure
test in section 02704. This pressure test is
typically not done on rehabilitation
projects as the contractor is not
responsible for previously installed joints,
corporations, and/or other potential failure
locations. Please confirm this pressure test
is for new main work only and will not be
required at the rehabilitated mains.

Pressure testing is required only for sections of new
water main that are proposed under this contract that
can also be isolated with new isolation valves
proposed on the Drawings. It is not required for
rehabilitated or existing water main, or new water
main connecting to existing water main with no
isolation valves between the sections.

What is the typical turnaround time on
approval of the post-cleaning videos to
allow for lining to begin?

The turnaround time for the review and acceptance
of post-cleaning CCTV inspection by the Engineer
is up to two business days, assuming that the
inspection is complete and the video clarity is
adequate to evaluate the completed work.




